

H2Ohio Project Bid Addendum

2/22/21 H2OHIO 2020-4 Bohling Marsh

Rock to Site: Planned method is to bring rock to the site via barge. Upon award, contractor has the ability to work with the private landowner (Bohling) to reach agreement on hauling rock to the site via methods other than barge. A signed agreement will be made with landowner, contractor, and SWCD if an alternate method is used.

2/24/21 Pool3 and Darby Projects

Updated bid sheets are posted for Pool and the Darby projects. The noted change is additional yardage calculation for spoil removal at each site. Noted as "Dredging a 50' x 50' area.."